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TO ARCHITECT FOR REVIEW. USE MANUF.
SUGGESTED DETAILS FOR RIDGE.

NOTE: SUBMIT ALL MANUF. PROPOSED ROOF DETAILS

/"1 ROOF PLAN

SLIDING ROOF ATTACHMENT CLIP- FASTEN AS
PER MANUF. REQUIREMENTS

\A121) 1/8" = 1'-0"

FASTEN CLIP THRU BEARING PLATE AS
PER MANUF. REQUIREMENTS

FULLY ADHERED WEATHER BARRIER-
COVERS ONLY 2' ALONG EAVE

30 LB ROOFING FELT OVER ENTIRE ROOF

\

//

STANDING SEAM METAL ROOF

A\

\

R-30 CONTINUOUS INSULATION

A\

CONTINUOUS BENT PLATE ANCHOR TO METAL
DECK AND JOISTS

1-1/2" METAL DECKING - SEE STRUCTURAL

METAL GUTTER TO MATCH ROOF ATTACH PER
ROOFING MANUF. REQUIREMENTS

8 1/2" X 1 1/2" WOOD EAVE W/ BRAKE METAL FLASHING TO
MATCH ROOF - BOLT BLOCKING TO METAL EAVE ANGLE,
RECESS BOLT INTO BLOCKING - ONE BOLT EVERY 24" OC,

STAGGER BETWEEN TOP AND BOTTOM LOCATION

METAL FASCIA WITH DRIP EDGE

6” METAL CHANNEL FOR SOFFIT SUPPORT AND
FASCIA ATTACHMENT

ROOF JOIST EAVE RAFTER TAIL
BEYOND - SEE STRUCTURAL

2X_WOOD EAVE BLOCKING (COORDINATE REQUIRED DEPTH
OF 2X_WITH LIGHT GAUGE METAL TRUSS OUTRIGGER

DEPTH)

CONTINUOUS BRAKE METAL CLEAT SCREW INTO BLOCKING

AS REQUIRED FOR SECURE ATTACHMENT

CONTINUOUS DRIP EDGE

METAL CHANNEL FOR SOFFIT SUPPORT

CONTINUOUS FACTORY PAINTED ALUMINUM SOFFIT PANELS W/

REVEAL CARRIERS ANCHORED TO STEEL STUDS

/"2 ROOF EAVE DETAIL

et =1

(#)—— ROOF NOTES

KEY DESCRIPTION

STANDING SEAM METAL ROOF ON R-30 CONTINUOUS INSULATION
PHOTOVOLTAIC (PV) PANELS - SEE ELECTRICAL DRAWINGS

CONTINUOUS ALUMINUM GUTTER

ALUMINUM DOWNSPOUT

METAL SNOW ROOF GUARD W/ ICESTOPPERS

MECHANICAL PENETRATION - SEE MECHANICAL DRAWINGS

VTR - SEE PLUMBING DRAWINGS

MICROWAVE VENT THROUGH ROOF. PROVIDE ROOF CAP. CONSULT MANUF.
INSTRUCTIONS FOR VENTING ISNTALLATION REQUIREMENTS.

FULLY ADHERED WEATHER BARRIER- COVERS ONLY 2' ALONG EAVE, RAKE AND
RIDGE

OIN OB WIN|—

©

./—@ FULLY ADHERED WEATHER BARRIER- COVERS
ONLY 2'BOTH SIDES OF RIDGE

BEARING PLATE

METAL DECKING
FIXED CLIP W/ 13 X 7-1/2" DECK SCREWS

174" -14X7/8" STITCH XL (3 PER PANEL)
DOUBLE BEAD TAPE SEALANT

END DAM

#12- 14 X1" SD N/W

BACK UP CHANNEL

/7 RIDGE METAL
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/ Esse
Architects

632 PERSHING ROAD
RALEIGH, NORTH CAROLINA 27608
www.esse-architects.com

WAKE COUNTY
EMS STATION 2

2020 NOBLE ROAD
RALEIGH, NC
27608

WAKE COUNTY
FACILITIES DESIGN &
CONSTRUCTION

CONSULTANTS
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STANDING SEAM METAL ROOF ON SLIDING CLIPS
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CIVIL & LANDSCAPE ARCHITECTS

WITHERSRAVENEL

137 SOUTH WILMINGTON STREET, SUITE 200
RALEIGH, NC 27601

919.535.5200 T

STRUCTURAL

LYSAGHT & ASSOCIATES
120 ST. MARY'S STREET

RALEIGH, NC 27605

919.833.0495 T

MECHANICAL, ELECTRICAL, & PLUMBING

SIGMA
5909 FALLS OF NEUSE RD., SUITE 101,
RALEIGH, NC 27609

919.840.9300 T

WAKE

COUNTY

NORTH CAROLINA

SEALS

AS PER MANUF REQS FIXED CLIPS AT RIDGE
>
30LB ROOFING FELT OVER ENTIRE ROOF y
£ B
~ e —~
FULLY ADHERED WEATHER BARRIER- COVERS \ — \/\/ IS
ONLY 2' ALONG RAKE ! T u
\ o
ROOF PANEL END TURNS UP B ~
30LB ROOFING FELT OVER

SCREW AND SEAL BRAKE METAL CLIP ENTIRE ROOF
AS PER MANUF. REQS METAL DECKING
R-30 CONTINUOUS INSULATION R-30 CONTINUOUS INSULATION
6" X 8 X 3/16" CONTINUOUS BENT PLATE -
WELD TO DECK - SEE STRUCT.
8 1/2" X 1 1/2" WOOD RAKE W/ BRAKE METAL FLASHING TO
MATCH ROOF - BOLT BLOCKING TO METAL EAVE ANGLE,
RECESS BOLT INTO BLOCKING - ONE BOLT EVERY 24" OC
STAGGER BETWEEN TOP AND BOTTOM LOCATION

ROOF PANEL
1-1/2" MTL DECKING - SEE STRUCTURAL #12-14X1" SD XL

TUBE SEALANT BETWEEN PANEL RIDGES
CONTINUOUS BREAK MTL CLEAT DOUBLE BEAD TAPE SEALANT
SCREW INTO BLOCKING AS REQUIRED
FOR SECURE ATTACHMENT EAVE PLATE
RAKE OUTLOOKER BEYOND #12:-14X1" SD NW (1-0" OC)

4.5" DROP VALLEY
9X_WOOD RAKE W/ BRAKE METAL FLASHING TO MATCH SF - VALLEY PLATE
BOLT BLOCKING TO END OF STEEL OUTRIGGER, RECESS BOLT
INTO BLOCKING - ONE BOLT EVERY 18"
6" MTL STUD FOR SOFFIT SUPPORT AND FASCIA ATTACHMENT N T LT _
CONTINUOUS BREAK MTL CLEAT < R m— T /
MTL CHANNEL FOR SOFFIT SUPPORT / - ~

CONTINUOUS FACTORY PAINTED ALUMINUM
SOFFIT PANELS W/ REVEAL CARRIERS
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PROJECT INFORMATION

PROJECT NO.: 2405

PHASE: BID / PERMIT
DATE: 07/21/2025
DRAWN BY: EMS
CHECKED BY: EMS

REVISIONS

ANCHORED TO STEEL STUDS

METAL DECKING

R-30 CONTINUOUS INSULATION

m ROOF RAKE DETAIL m TYP. ROOF RIDGE AND VALLEY DETAIL

NO. ‘ DESCRIPTION DATE

SHEET INFORMATION

\Af21) 3" =1-0" \A21) 3" = 10"

A121

ROOF PLAN
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